



eProcurement System Government of Uttarakhand

Tender Details

Date : 05-Feb-2026 01:37 PM

Print

Basic Details

Organisation Chain	Project Management Unit- UCRRFP Deputy Director Almora		
Tender Reference Number	761/3/2025-26		
Tender ID	2026_UCR10_91665_1	Withdrawal Allowed	Yes
Tender Type	Open Tender	Form of contract	Lump-sum
Tender Category	Works	No. of Covers	2
General Technical Evaluation Allowed	No	ItemWise Technical Evaluation Allowed	No
Payment Mode	Offline	Is Multi Currency Allowed For BOQ	No
Is Multi Currency Allowed For Fee	No	Allow Two Stage Bidding	No

Payment Instruments

Offline	S.No	Instrument Type
	1	DD - Demand Draft
	2	FDR - Fixed Deposit Receipt

Cover Details, No. Of Covers - 2

Cover No	Cover	Document Type	Description
1	Fee/PreQual/Technical	.pdf	Tender Document
2	Finance	.xls	BOQ

Tender Fee Details, [Total Fee in ₹ * - 1,000]

Tender Fee in ₹	1,000		
Fee Payable To	DEPUTY DIRECTOR UCRRFP WATERSHED MANAGEMENT ALMOR	Fee Payable At	ALMORA
Tender Fee Exemption Allowed	No		

EMD Fee Details

EMD Amount in ₹	55,000	EMD Exemption Allowed	No
EMD Fee Type	fixed	EMD Percentage	NA
EMD Payable To	DEPUTY DIRECTOR UCRRFP WATERSHED MANAGEMENT ALMOR	EMD Payable At	ALMORA

[Click to view modification history](#)

Work /Item(s)

Title	Solar Water Lifting Pump			
Work Description	Solar Water Lifting Pump			
Pre Qualification Details	Please refer Tender documents.			
Independent External Monitor/Remarks	NA			
Show Tender Value in Public Domain	No			
Tender Value in ₹	16,73,750	Product Category	Miscellaneous Works	Sub category
Contract Type	Tender	Bid Validity(Days)	60	Period Of Work(Days)
Location	PILKHOLI	Pincode	263601	Pre Bid Meeting Place
Pre Bid Meeting Address	NA	Pre Bid Meeting Date	NA	Bid Opening Place
Should Allow NDA Tender	No	Allow Preferential Bidder	No	DDP WMD UCRRFP KARBALA ALMORA

Critical Dates

Publish Date	05-Feb-2026 02:00 PM	Bid Opening Date	23-Feb-2026 03:00 PM
Document Download / Sale Start Date	05-Feb-2026 02:00 PM	Document Download / Sale End Date	21-Feb-2026 02:00 PM
Clarification Start Date	NA	Clarification End Date	NA